Release Summary Sheet

Contract (PO) Number: 8634

Release Number: 68

Specification Number: 26799

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILATION OF CITY FACILITIES

Dollar Amount of Release: $294,545.87

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Persop: BYRON WHITTAKER

Vendor Number: 50086541
Submission Date:




CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies andfor services described below in conformance with conditions set forth herein and in your offer

Original (Department)

RELEASE | PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY | PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
10/25/2007 3634 68 26799 50086541 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 PAUL BORG CONSTRUCTION CO INC
30 N. LA SALLE ST. 2007 S MARSHALL BLVD (EFT)
ROOM 3700 CHICAGO, IL 60623
Chicago, Il 60602-2500
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
|CONTACT: NICK AHRENS 744-7751
|PO DESCRIPTION:  JOB ORDER CONTRACT REHABILATION OF GITY FACILITIES
uuuuu BLANKET RELEASE
THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND JOR SERVICES N ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGHEEMENT NUMBER: 8634
THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES
SUBMIT THE CRIGINAL INVCICE TO:
7 PO Ship . o UNIT .
Line Line COMMODITY INFORMATION QUANTITY uom COST TOTAL COST
1 1 96842 284,545.87 LS 1.00 294,545.87

GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

JB5-022.D; PRE-PURCHASE OF EQUIPMENT; P-8-080; BATCHMAN; CIF 120-22-31971
Dist BFY FUND COSTCTR APPR ACCNT ACTV

PROJECT RPT CAT GENRL FUTR

1007 0C12 0382005 1557 220540 000G 12120151 000000 00600 0o00 284 .545.87
1 o B B SHIPMENT TOTAL: 294,545.87
RELEASE TOTAL: 294, 545,87
APPROYAL: AT
&.--“.‘ '/ o '/' ﬁj %S‘"v ;. k. 5 - VH:E
P wf”f \h’“:i:;;"“"fh s ’jz; ”
" SIGNATURE SIGNATHRE ™. DATE
=i\ﬂ‘ .
i
e/ eicy

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the depariment relerenced above.
Mark all packages and papers with the purchase number.

Any deiiveries containing overshipments will be reflected unless otherwise autharized in Hhis purchase,
This purchase is subject to the City of Chicago Generat Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as appliceble, which are attached hereto or incarporated hersin by reference,




City of Chicago

PDepartment of General Services

¥.7 30 North LaSalle Street
Chicago, . 60802

o

e

To: Deisarﬁment of General Services

Sub-Order Total: 294,545.87

Date: October 18, 2007

Disclosure of Retained Parties

A Definitions and Disclosure Reguirements

1.As used herein, the term "Coniractor” means a person or entity who has any contract lease with the City of Chicage.

2.Pursant to Executive Order 97-1 every city confract and lease must be accompanied by a disciosure statement
Providing certain information and attorneys, lobbyists, accountanis, consultams, subcontractors and other persons
Whorm the confracior has retained or expects to retain with respect to the contract of lease. in particular, the cordactor
must disclose the name of gach such person, his or her business address, the nature of the refationship and the
amount of fees paid or estimated 1o be paid.

3.The Contractor is not required 1o disclose employess who are paid solely through the Contracior's regutar payroll,

4."Labbyist” means any person (a) who for compensation or on bebalf of asny person oiher than himself underakes to
mfilence any legisiative or administration action, of (b) any part or whose duties as an employes of ancther
includes undertaking to influence any legisiative or administrative action.

B. Certification

Contractor hereby certifies as foliows:
1. This Disclosure ralates 1o the foliowing transactios
Project name:  JB5-022.D 23rd & Ashiand MEP Upgrades

Specification loan or other identifying number: 8634

P

Name of Contractor: City of Chicago - DGS - Paut Borg Const,

Lot

. EACH ARD EVERY atforney, lobbyist, accountant.consultant, subcontractor, of ofher person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary}:

MBE RelationShip FEE(indicate
B gsplggsss WRBE {attorney, lobbyist, whether paid
Name A S or Non subcontracter,ete.) b3 of estimated)
Paul Borg Construction 2607 South Marshali Bivd Hon Subcontractor $50,440.87 Est
Chicago, IL, 60623
DME Access, Inc. 1717 industrial Drive Nen Subconiractor 517.000.00 Est.
Montgomery, iL., 60538
Service Mechanical Induskries 3060 N. Kennicott Ave, Non Subcontracior $135.500.00 Est,
Arlington Heights I, 60004
KONE Inc. 1080 Parkview Bouleard Non Subcontractor $91 80800 Est
Lombard, IL, 80148

CHECK HERE I NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4. The Contractor Understands and agrees that the city may rely on the information provided herain and tat providing
any false incomplate of haccurance informaticn shail conslifute default under e contrant and may fesultin
wrmination of the confract of lsase

5. The Comtractor understands and agrass that in any Case o which the Gontrackr is uncerlain whether a disciosurs is required under the Executive orfes, te Contracior must sither

ask the city whather disclosung 15 required or make the disciosire.

Under the Penalties of genury | | cartify that { am suinonized 16 axecute this Disdlosure on behalf of he Contracor et the miormation disciosed herein is trus and compiete. and that no

relevant information has bedn withheld,
_.f - 3
FA.
¢

it S 0

Mame {Type or Print

Subsonbed and sworn 1o before me

Disclosure Statement
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Nofary Py

blic Signature

EVELYN M. MOLINARD
| MY COMMISSION EXPRES
MAY 28, 2011
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Cigy of {hicagn
Richurd 8, Daley, Mavor

Separiment of Geperal Serviees

Juby

Juby 13 2007

Ms. Barbara A, Lumpkin

Chief Procurement Officer
Department of Procurement Services
City Hail, Room 403

121 Nerth LaSalle Street

Chicago, 11 60602

Atin: Catherine Melion
JOC Manager

Re: JOUC Project Number: JB5-022.0/ P-8-G80
Project Title: 23rd & Ashiand - Office Renovation
Address: 2352 South Ashiand
Estimated Cost: 2.6800,000.00

Specification Number: 26796 {1)
Funding Source: 007-0C12-038-2005-1557-0540-12120

Gear Ms. Lumpkin:

We request that the above refarenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Mike Batchman at
(3123 744-11067 and all gther inquines to Staci-Rae Bixler at 744-1636.

if you coneur with our recommendation, please sigh befow and retum a copy
for our files.

o . 7
7 /H T

Sincerely,

e J T

AN i S e e e
Michi E. Pefia
Commissioner .

Barbard A. Lumpkin
Chief Procurement Officer

Approved: sichoiag Ahrens

Arthur Andros F
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DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Managsment
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: Sireets & Sanitation Date: July 13, 2007

Originator: Mike Batchman Phone: {312} 744-1107

Project Number: JB5-022.D / P-8-080

Project Name: 23rd & Ashtand - Office Renovation

Project Scope: Major renovation of the oid Dept. of Water complex to include new ADA access,

elevator, HVAC, electrical distribution & Interior improvement. Facility is slated to

house Dept of Sireets & Sans - Foestry/Rodent Control & Street Ops. Thisis a

multi-phased project to include MEP (mechanical, electrical & plumbing) purchase
& instaltations and interior renovations.

LocationfAddress: 2352 South Ashland

Justification: This project is required to develop a central location which is a suitable
replacement for the various sections presently operating at multipte locations
seme of which are leased facilities.

Est. Project Budget: $2.600,000.00
CiP#: 130-22-31971
Funding Strips: CO7-0C12-038-2005-1557-0540-12120
Fundmg Verified By B HA é{‘w L Date: ’
Can this request be completed by one of the following: e’
1 In-House Trades Yes No
2 Term Contract Yes No
3 Competitive Bid Yes No

If No, for any of the above please explain:

1. City trades are & have been involved in various phases of this project.

2. Term vendors are beaing used when possible.

3. The compietion ime consiriants would maie it difficauit o pursue this work via competative bid.

APPROVED:

f’ wﬁgf

;

Nicholas J. Aﬁreﬁ/ ‘}V/égepufy Commissgfang,

Michi E. Peda, Commissioner

P S 2
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The Department of General Services

Attachment A
Utilizing JOC For City Construction Projects

Street & Sanitation
2352 South Ashland

Project No: 4B5-022.D

For ali Proposed JOC Projects, Please complete ltems 1 and 2 below. As appropriate, Complete items 3,4 and 3. Attach
to MCA (JOC Approvail Letter)

1.

Please describe the major features of this project.

Major renovation of the old Dept. of Water complex to include new ADA access, elevator, HVAC, electrical
distribution & Interior improvement. Facility is slated to house Dept of Streets & Sans - Forestry/Rodent Controf &
Street Ops. This is a multi-phased project to include MEP (mechanical, electrical & plumbing) purchase &
installations and interior renovations

This packages includes pricing, purchasing and defivering to the construction site all MEP equipment items as
identified by the Design Team. This includes the RTU, Chair lift, Elevator, Condensing boilers, & hot water heaters
with condensation tanks.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

From previous Job Orders (022 A to 022.C), the JOC Contractor has performed work at 23rd and Ashland and is
familiar with the job site.

The $2.6 million for the referenced project will be divided into several individual Job Orders. We have decided to
phase the work so we can meet the completion deadline of December 2007. The attached MOA is to be used for the
fotlowing phased Job Orders:

022.D - Demoiition and Pre-Purchase of Equipment with Long Lead Times
022 E - De-Watering of Basement and Installation of Pumping System
022 F - Mechanical and Plumbing [nstallation

022.G - Electrical Distribution

022 H - Finishes

There is a deadline of December 2007 for a number of reasons. The compieted faciity at 23rd and Ashiand is going
to house the following divisions of Streets and Sanitation: Street Operations, Forestry and Rodent Control.

The Forestry Division is currently located in a facility whose lease expires in December 2007. The current pian is to
have 23rd and Ashland complete so Forestry can move locations. 1t is betieved that if the City has fo renew the lease
at Forstry's current location, the rent will significantly increase. The facility at 23rd and Ashland will be renovated at
some point and it is our hope fo renovate in enough time so that Foresiry dogs not have to renew the lease and incur
additiona! expenseas.

The division of Rodent Control is currently located in a building that is being vacated. The City has elected not to heat
the building as the building is nearly empty, Without heat, Rodent Control cannot stay in the building. If the 23rd and
Ashland Facility is completed by December, Rodent Control can move directly into the new space without having to
incur the additional expenses of leasing a different facility, moving to that facility for a year and then moving again o
23rd and Ashland.

JOC is the oniy procurement method in which we can accomplish the work by December 2007, The design is

currently 50% complete. The demalition portion of the work will be finalized this week and we wilt be issuing a Job
Order for demolition / long lead items. As the design for each phase in finalfized, we wili finalize a Proposal and issue

Y i,jé' N



a Sub Order Release. Traditionai bidding does not allow for us to start work within the next (30} days or phase the
project. If we were o traditional bid the project, the design would not be complete untit September 2007, Awards
would be made around november 2007 and would not allow enough time o complete construction by December
2007. The City would have renew the lease for the Forestry Dept at a significanily higher rate. The City would also
have to find a new location for Rodent Control and pay additional expense for the 2nd move from the new location to
23rd and Ashland. It is in the City's best interest to complete the project using JOC so we can compiete the space
and allow Forestry, Rodent Controt and Street Operations to move in and set up cperations.

3. if the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements.

This project requires the use of virtiually every trades in the industry. We are using in-house trades when
scheduling & avaiability are not problematic.

4. [Ifitis anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used,

We do not anticapte NPP items exceeding 25%.

5. if some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

Term contracts are being used when possible.

{
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Attachment A Auto Fill



The Department of General Services
Attachment A

Utilizing JOG For City Construction Projects

Street & Sanitation
2352 South Ashland

Project No: JB5-022.0

For al Proposed JOC Projects. Please complete ltems 1 and 2 below. As appropriate, Complete items 3.4 and 5.
Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Major renovation of the old Dept. of Water complex to include new ADA access, elevator, HVAC, electrical
distribution & Interior improvement. Facility is slated to house Dept of Streets & Sans - Forestry/Rodent Control &
Street Ops. This is a mulli-phased project to inciude MEP {mechanical, electrical & plumbing) purchase &
instailations and interior renovations

This packages includes pricing, purchasing and defivering to the construction site all MEP equipment itermns as
identified by the Design Team. This includes the RTU, Chair lift, Elevator, Condensing boilers, & hot water heaters
with condensation tanks.

2. Please explain why this preject couid not be bid using the city's traditionat bid process and the need to
use JOC Procurement system.

JOC is the only mathod we can use - in this ¢esign build application. The deadline for complation of this renovation
has been set @ December 7, 2007. We couid not achieve this date with traditional bid,

3. Ifthe project is a one trade project, please provide an explanation of why it would not be in the city’s hest
interest to do the project using DGS trades or existing term agreements.

This project requires the use of virtiuaily every trades in the industry. We are using in-house frades
when scheduling & avaiability are not problematic.

4. i itis anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOT should be used.

We do not anticapte NPP items exceeding 25%,

5. If some elements of the proposed JOC Project scope of work are covered by city ferm agreements, these
elements should be removed from the JOC Project.

Term contracts are being used whan possible.

-
¢
£
H

Attachmant A Auto Fil



